TRIGON
CIVIL CONTRACTING

Trigon Civil L.L.C
+971 4 000 0000 | info@trigon.ae | trigon.ae
TRN 100123456700003

SUB-CONTRACT AGREEMENT

Main contract	**Al Noor Villas — Phase 1 (G+1, 12 villas)**
Project	**P-2026-01 — Al Noor Villas — Phase 1 (G+1, 12 villas)**
Contractor	**Trigon Civil L.L.C**
Sub-contractor	**Precision MEP Services**
Sub-contract works	**MEP works — 12 villas**
Sub-contract no.	**TCC/SC/2026/014**
Sub-contract date	**1 March 2026**

TRIGON
CIVIL CONTRACTING

Trigon Civil L.L.C
+971 4 000 0000 | info@trigon.ae | trigon.ae
TRN 100123456700003

SUB-CONTRACT AGREEMENT

No. TCC/SC/2026/014 — 1 March 2026

This Agreement is made on 1 March 2026 between **Trigon Civil L.L.C**, Office 810, Bay View Tower, Business Bay, Dubai, UAE, trade licence 1656279, TRN 100123456700003 (the "Contractor"), and **Precision MEP Services**, Dubai, UAE, trade licence CN-1234567, TRN 100666777800003 (the "Sub-Contractor"). The parties agree as follows:

1. Definitions

In this Agreement the "Contractor" is Trigon Civil L.L.C, the "Sub-Contractor" is Precision MEP Services, the "Project" is P-2026-01 — Al Noor Villas — Phase 1 (G+1, 12 villas), the "Main Contract" is the contract between the Contractor and Al Noor Real Estate Development for Al Noor Villas — Phase 1 (G+1, 12 villas), and the "Sub-Contract Works" are the works described in this Agreement and its appendices.

2. Scope of the Sub-Contract Works

The Sub-Contractor shall carry out and complete MEP works — 12 villas as described in Appendix 1 (Bill of Quantities) and Appendix 2 (Particular Conditions and Scope), to the drawings, specifications and instructions of the Contractor, and to the satisfaction of the Contractor, the Engineer and the Employer.

3. Main Contract

The Sub-Contractor is deemed to know the requirements of the Main Contract that relate to the Sub-Contract Works (other than the Contractor's prices) and shall carry out the works so that the Contractor does not breach its obligations under the Main Contract.

4. Sub-Contract Price

The Sub-Contract Price is AED 560,000.00 (Dirhams Five Hundred Sixty Thousand only) excluding VAT. Quantities in Appendix 1 are provisional; the final price is the quantity actually executed and approved, valued at the rates in Appendix 1. Rates are fixed and include all labour, supervision, tools, equipment, transport and everything else needed, except what Appendix 3 places on the Contractor.

5. Programme

The Sub-Contractor shall start on 5 March 2026 and complete the works by 31 December 2026, or as instructed by the Contractor to suit the project programme, providing enough resources to keep to it.

6. Payment

The Sub-Contractor submits a monthly payment application with measurements approved by the Contractor's site team. The Contractor issues a payment certificate and pays the certified amount within 60 days of receiving the Sub-Contractor's tax invoice for it. Retention of 10% is deducted from each certificate; half is released after taking over of the works and the balance after the defects liability period of 12 months.

7. Value Added Tax

The Sub-Contractor shall be registered for VAT where required by law, give a copy of its tax registration certificate, and issue tax invoices showing both parties' TRNs. VAT at 5% is added to certified amounts as the law requires.

8. Contra Charges and Set-Off

Costs the Contractor incurs because of the Sub-Contractor's failure to perform, or for materials, plant, labour, services or repairs it provides on the Sub-Contractor's behalf, are deducted from payment certificates at cost plus 12%. The Contractor may set off any sum due from the Sub-Contractor against any sum due to it.

9. Variations

No variation is valid unless instructed in writing by the Contractor. Variations are valued at the rates in Appendix 1 or, where none apply, at fair rates agreed in writing.

10. Quality and Defects

The works shall comply with the specifications and approved submittals. The Sub-Contractor shall correct defective work at its own cost during the works and the defects liability period.

11. Health, Safety and Environment

The Sub-Contractor shall follow the site HSE plan, the Contractor's instructions and UAE regulations, provide trained and certified personnel and personal protective equipment, and keep the site clean.

12. Labour and Licences

The Sub-Contractor is responsible for the visas, work permits, wages (through WPS), accommodation, transport and welfare of its personnel, and for keeping its trade licence and insurances valid.

13. Insurance and Indemnity

The Sub-Contractor shall insure its workers and equipment as required by law and indemnify the Contractor against claims for injury, death or damage arising from the Sub-Contract Works.

14. Default and Termination

If the Sub-Contractor fails to proceed with due diligence or breaches this Agreement and does not remedy it within seven days of written notice, the Contractor may take over all or part of the works and recover the extra cost from the Sub-Contractor.

15. Assignment

The Sub-Contractor shall not assign or sub-let any part of the works without the Contractor's written consent.

16. Confidentiality

The Sub-Contractor shall keep confidential all information about the Project, the Main Contract and the Contractor, and shall not publish photographs or information about the Project without written consent.

17. Disputes and Law

The parties shall try to settle disputes amicably. Failing that, disputes are referred to the courts of Dubai. This Agreement is governed by the laws of the Emirate of Dubai and the federal laws of the UAE.

18. Documents

This Agreement, Appendix 1 (Bill of Quantities), Appendix 2 (Particular Conditions and Scope) and Appendix 3 (Responsibility Matrix) form the whole agreement and take precedence over earlier correspondence and quotations. Where they conflict, Appendix 2 prevails.

For the Contractor

Signature and company stamp

Name: **Mohanad Ayyash**
Position: **General Manager**
Date:

Witness

For the Sub-Contractor

Signature and company stamp

Name:
Position:
Date:

Witness

TRIGON
CIVIL CONTRACTING

Trigon Civil L.L.C
+971 4 000 0000 | info@trigon.ae | trigon.ae
TRN 100123456700003

APPENDIX 1

BILL OF QUANTITIES

ITEM	DESCRIPTION	UNIT	QUANTITY	RATE	AMOUNT AED
A	MEP first fix — 12 villas	villa	12.00	28,000.00	336,000.00
B	MEP second fix & testing — 12 villas	villa	12.00	18,666.67	224,000.04

Total	**560,000.04**
VAT 5%	28,000.00
Grand total	**588,000.04**

Quantities are provisional; payment is for the quantities executed and approved, at the rates above.

Trigon Civil L.L.C
+971 4 000 0000 | info@trigon.ae | trigon.ae
TRN 100123456700003

APPENDIX 2

PARTICULAR CONDITIONS AND SCOPE OF WORKS

Scope includes supply of labour, tools and testing equipment for the MEP works of 12 villas (G+1).

Permanent MEP materials are supplied by the Contractor as per the approved submittals.

Works to be carried out as per the project programme and the consultant's approved shop drawings.

Trigon Civil L.L.C
+971 4 000 0000 | info@trigon.ae | trigon.ae
TRN 100123456700003

APPENDIX 3

RESPONSIBILITY MATRIX

ITEM	CONTRACTOR	SUB-CONTRACTOR	COMMENTS
Site accommodation			
Shaded messing facility	✓		
Toilets / ablution facilities		✓	
Site offices	✓		
First aid	✓		
Lay-down areas		✓	
Temporary services			
Electricity	✓		
Lighting	✓		
Water		✓	
Plant and equipment			
Scaffolding	✓		
Cranage	✓		
Unloading facilities		✓	
Hand tools and small plant	✓		
General			
Setting out	✓		
Cleaning of works		✓	
Rubbish skips	✓		
Protection of sub-contract works	✓		
Transportation of labour		✓	
Site security	✓		
Testing and approvals	✓		
Permanent materials		✓	